
CLAUSE I-46 – EXCUSABLE DELAYS (August 2002) 

The Subcontractor shall be liable for default unless nonperformance is caused by occurrence beyond the reasonable control of 
the Subcontractor and without its fault or negligence such as, acts of God or the public enemy, acts of the Government in either 
its sovereign or contractual capacity, fires, floods, epidemics, quarantine restrictions, strikes, unusually severe weather, and 
delays of common carriers.  The Subcontractor shall notify the Subcontracting Officer in writing as soon as it is reasonably 
possible after the commencement of any excusable delay, setting forth the full particulars in connection therewith, shall 
remedy such occurrence with all reasonable dispatch, and shall promptly give written notice to the Subcontracting Officer of 
the cessation of such occurrence. 


